



City of Concord, New Hampshire

PURCHASING DEPARTMENT

CITY HALL, 41 GREEN STREET

CONCORD, NH 03301

(603) 225-8530

FAX: (603) 230-3656

April 12, 2007

ADDENDUM NUMBER TWO RFP45-07 INFILTRATION INFLOW STUDY

TO ALL FIRMS OF RECORD: This addendum forms a part of and modifies the proposal and contract documents and technical specifications for the project named above. The following clarification is made to the original proposal documents:

1. **Question:** Is it the City's intent to complete all of the filed services described in the March 29, 2006 proposal submitted to the City by Flow Assessment Services, LLC or is the work to be strictly limited to the work outlined on page 15 of the RFP?

Answer: The Flow Assessment proposal is not part of this RFP.

2. **Question:** The project kick-off is slated for the May 1, 2007 time frame. Under "normal" conditions, this would put the flow monitoring work beyond the ideal time frame (typically March-April) for completing such work. Has the City considered a contingency such as conducting the flow monitoring work early next spring (2008) of if rainfall and groundwater conditions this year are such that good results cannot be obtained?

Answer: The City will consider contingency plans.

3. **Question:** Is there flexibility in the suggested schedule to allow for the unpredictability of the weather (i.e. rainfall events)?

Answer: Yes.

4. **Question:** Does the City have a specific budget allocated for the project that it wants to share with the consultants?

Answer: \$70,000.00

PLEASE BE ADVISED THAT THE PROPOSER MUST ACKNOWLEDGE RECEIPT
OF ADDENDUM ONE AND TWO AS PART OF THEIR PROPOSAL SUBMISSION.

CITY OF CONCORD, NEW HAMPSHIRE

Douglas B. Ross

DOUGLAS B. ROSS
PURCHASING AGENT