



**City of Concord, New Hampshire**  
**PURCHASING DIVISION**

**CITY HALL, 41 GREEN STREET**

**CONCORD, NH 03301**

**(603) 225-8530**

**FAX: (603) 230-3656**

February 12, 2008

**ADDENDUM NUMBER TWO**  
**B17-08**  
**DEMOLISH THREE RESIDENTIAL BUILDINGS**

Including  
Property @ 23 Greeley Street  
AIP Project No. 3-33-0004-18-2005

Properties @ 13 Greeley Street & 24 Grant Street  
AIP Project No. 3-33-0004-19-2006  
for  
Concord Municipal Airport  
Concord, New Hampshire

TO ALL FIRMS OF RECORD: This addendum forms a part of and modifies the bidding and contract documents and technical specifications for the project named above. The following changes, additions and clarifications are made to the original Contract Documents:

1. **Page GP-26 Paragraph 60-05 ENGINEER'S FIELD OFFICE.** Delete this paragraph. There will be no field office as part of this project.
2. **Page G-001-2 Paragraph 001-8.1 SEQUENCE OF WORK.** Delete the second paragraph and insert the following:


The Contractor has 5 calendar days to complete the work in Work Area 1,  
15 calendar days to complete the work in Work Area 2. Refer to Contract  
Drawing 3 for designated Work Areas.

3. **Page G-001-3 Paragraph 001-12.1 WETLANDS.** Delete this paragraph. There are no wetlands in the project area.
4. **TIME OF COMPLETION CLARIFICATION.** The City of Concord will allow work on Saturday from the hours of 9AM to 7PM. No work will be allowed on Sundays

**END OF ADDENDUM NUMBER TWO**

PLEASE BE ADVISED THAT THE CONTRACTOR MUST ACKNOWLEDGE RECEIPT OF ADDENDUM ONE AND TWO ON PAGE P-2 OF THE PROPOSAL DOCUMENTS.

CITY OF CONCORD, NEW HAMPSHIRE



DOUGLAS B. ROSS  
PURCHASING AGENT