



# City of Concord, New Hampshire

## PURCHASING DEPARTMENT

CITY HALL, 41 GREEN STREET

CONCORD, NH 03301

(603) 225-8530

FAX: (603) 230-3656

April 13, 2009

### ADDENDUM NUMBER THREE

RFP48-09

AIRPORT PLANNING AND ENGINEERING CONSULTANT SERVICES

AVIATION PLANNING SERVICES

AIRPORT ENGINEERING SERVICES

AVIATION AND AIRPORT SERVICE COORDINATION

**TO ALL FIRMS OF RECORD:** This addendum forms a part of and modifies the proposal and contract documents and technical specifications for the project named above. The following additions, changes and clarifications are made to the original proposal documents:

**1. Questions:** What is the status of the 2009 projects listed in the "Request for Airport Improvement Program Funds"? Will your next consultant be involved in any port of the three projects listed in the 2009 column? If yes, what specific components would the consultant be expected to work on?

**Answers:** The projects that grants were applied for in 2009 are the airport fencing project and the lighting and signage upgrade project. Both of these projects have been bid and the grant applications submitted to NHDOT. If approved for funding, the work will take place from October – November of this year. The City's current on-call consultant will follow through with the project closeout for both projects. The property acquisition project will not be funded this year. The remaining parcels to be acquired are not willing to relocate at this time and the City does not want to pursue condemnation. The obstruction removal project has been pushed out to 2010 or 2011 depending on funding.

PLEASE BE ADVISED THAT THE PROPOSER MUST ACKNOWLEDGE RECEIPT OF ADDENDUM ONE, TWO AND THREE AS PART OF THE PROPOSAL SUBMISSION.

CITY OF CONCORD, NEW HAMPSHIRE

DOUGLAS B. ROSS  
PURCHASING MANAGER